

**OFFICE OF THE SUPPERINTENDING ENGINEER
EAST CIRCLE, WS SECTOR, KMDA.
'C'-BLOCK, 2ND FL. UNNAYAN BHAVAN
SALT LAKE CITY, KOLKATA-91.**

2nd Corrigendum to **e-TENDERING NIT NO : 10/SE(EC) / WS / KMDA OF 2011-12**
Dated : 03/01/2012


No: 14/1(19)/SE(EC)/WS/KMDA of 2011-12

Dated : 27/01/2012

It is to notify to all concern that the following changes are being done in respect of **eTENDERING NIT NO : 10/SE(EC) / WS / KMDA OF 2011-12 Dated : 03/01/2012**

1. Date and Time of Prebid Meeting – 01/02/2012 at the chamber of SE, East Circle, WS Sector, KMDA at 1 PM
2. Last Date and Time for submission of Tender through ON LINE - 14/02/2012 upto 3 PM
3. Last Date and Time for submission of Hard Copy – 16/02/2012 upto 2 PM
4. Last Date and time for opening of Tender (Part –A) – 16/02/2012 at 3 PM

All other terms and condition will remain unaltered.


**SUPPERINTENDING ENGINEER
EAST CIRCLE, WS SECTOR, KMDA**

No: 14/1(19)/SE(EC)/WS/KMDA of 2011-12

Dated : 27/01/2012

Copy forwarded for information to:

1. The Chairman, Panihati Municipality
2. The Director General Operation (SD & SWM and WS Sector) KMDA.
3. The Chief Engineer, Water Supply Sector, KMDA
- ✓ 4. The Public Relation Liaison Officer, Public Relation Cell, KMDA
- 5-11. The Chief Engineer : AD / BSUP / T & T / MDP / RE / P & M / E & M Sector, KMDA
12. The Director of Finance, KMDA.
13. The Superintending Engineer, West Circle WS Sector, KMDA, Committee Member.
14. The Superintending Engineer, South Circle WS Sector, KMDA
15. The A. C. F. A. WS Sector, KMDA
16. The Executive Engineer, North West Division, WS Sector, KMDA
17. The Superintending Engineer, Mech-Circle – I, Unnyan Bhavan, Block – G, 3rd Floor
18. The Executive Engineer, Mechanical Division –IV, E & M Sector, L – Block (Ground Floor) Unnyan Bhavan, Saltlake, Kol-700091
19. The Head Estimator East Circle, WS Sector, KMDA.

Besides, two copies for displaying on notice board and preserving in the relevant office file.


**SUPPERINTENDING ENGINEER
EAST CIRCLE, WS SECTOR, KMDA**