

**OFFICE OF THE EXECUTIVE ENGINEER
SCD-III, R & B SECTOR, K.M.D.A.**

Memo No: 127/EE/SCD-III/R&B/KMDA/2021-22

Date: 16/12/2021


Corrigendum

Ref: N.I.T. No. 03/EE/SCD-III/R&B/KMDA of 2021-22

Dt.- 06/12/2021

This is to notify to all concerned that in view of Bank strike on 16/12/2021 and 17/12/2021, the details of Tender proceedings have been modified as follows.


a)	<i>Last date of receipt of application along with all documents.</i>	<i>Up to 2.00 p.m. on 20/12/2021</i>
b)	<i>Date and time of permission for participating.</i>	<i>At 4.00 p.m. on 20/12/2021</i>
c)	<i>Date and time for issuance of Tender document.</i>	<i>Up to 4:00 p.m. on 22/12/2021</i>
d)	<i>Date and time for submission of Tender document.</i>	<i>Up to 1.00 p.m. to 24/12/2021</i>
e)	<i>Date and time for opening of Tender.</i>	<i>At 2.00 p.m. on 24/12/2021</i>


**Executive Engineer,
SCD-III, R&B Sector, KMDA**

Memo No: 127/9 (9)/EE/SCD-III/R&B/KMDA/2021-22

Date: 16/12/2021

Copy forwarded to the Dy. Secretary, P.R. Department, KMDA-with-5 (five) copies of this N.I.T. with the request to kindly circulate this corrigendum as per prevailing norms of K.M.D.A.


**Executive Engineer,
SCD-III, R&B Sector, KMDA**

**Executive Engineer
SCD-III, R&B Sector
KMDA**


Memo No: 127/ (9)/EE/SCD-III/R&B/KMDA/2021-22

Date: 16/12/2021

Copy to :

1. The Chief Engineer(Roads), R&B Sector, KMDA
2. The Director of Finance, KMDA
- 3-7. The Superintending Engineer Circle-I/ Circle-II/ Circle- III/ Circle-IV/ Circle-V, Program, R&B, KMDA
8. A.C.F.A., R&B Sector, KMDA

Besides, one copy for displaying in the **Notice board**.


Executive Engineer,
SCD-III, R&B Sector, KMDA